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(All values are in Lacs of INR)

Land Contract Equipment & Technical Material Contract Technical Services
Sr. Civil
Plant & Capacities . i i Remark
No. Plant Mines Leasel| Constructionfl Mechanical Electrical & Spare for Consultancy || Engineering Technlcal.
Land Instrumentation || Two Years Documentation
Land for Pyro Processing Plant &
1 . - - - - - - - - -
Mines Lease 3050
9 M%nfes Office, .Mlnes Workshop & } 9150 700 3500 300 150 ) ) ) )
Mining Machinery
[Administrative, Office Buildings,
3 ||Canteen, Security Gates & other - - 1650 - - - - - - -
infrastructure development
Pyro processing Plant (Crusher +
4 [|Stacker + Reclaimer + Raw Mill + - - 4100 19450 7500 1500 400 200 100 -
Preheater + Kiln + Cooler)
5 CC'IR & .Lab'oratory for } ) 350 ) . ) ) ) ) .
Clinkerisation
6 Construction of Civil Structure + } ) 5150 ) . . } ) ) .
Silos + Roads For Pyro processing
7 |[Power Plant Equipments - - - 14300 5500 - - - - -
8 ||Power Plant Buildings & Structures - - 2000 - - - - - - -
9 |[[Land for Split located Grinding unit|| 1100 - - - - - - - - -
10 |[Clinker Grinding & Packing Plant - - 3250 7500 2450 300 200 100 S50
11 Construction of Civil Structure + 1800 Only H;
Silos + Roads For Clinker Grinding case'o
split
12 ||CCR & Laboratory for Grinding - - 150 - - - - - - located
13 Aux111'f1ry Building, Mechanical & } . 150 400 200 . . ) ) .
Electrical Workshop & Stores
Railway Siding, Wagon Loading
14 - - 550 250 100 - - - - -
Platform & Loco Shed
15 |[Wagon Tippler - - 1450 850 150 - - - - -
16 Waste Heat Recovery System ) . 650 3850 750 ) ) ) ) }
(Approx. 5.5 MW)
17 ||Colony & Amenities Development - - 3250 150 450 - - - - -

Please see the comments & clarifications overleaf
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COMMENTS & CLARIFICATIONS

> Land Value for plant & land for mines lease are taken tentative. This may vary case to case of region and location i.e. prime or remote area.

> Cost of Plant & Equipment are subjected to differ as per technology opted & suppliers offer on various basis.

Values have been taken as per split values of machinery section due to consideration of Green field, Brown field & Split located facilities. This can be reworked with grouping of

facilities. The combined cost will reduce due to joint sharing of resources.

> The cost of Engineering is differentiated from supplies; However, it is generally included in consolidated pricing.

> Chinese equipment may cost 20 to 30% lesser than the other suppliers.
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