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Broad estimation for a Clinkerisation Capacity = 5000 TPD (All values are in Lacs of INR)

Plant 

Land
Mines Lease Mechanical

Electrical & 

Instrumentation

Spare for 

Two Years
Consultancy Engineering

Technical 

Documentation

1
Land for Pyro Processing Plant & 

Mines Lease 3050
- - - - - - - - -

2
Mines Office, Mines Workshop & 

Mining Machinery
- 9150 700 3500 300 150 - - - -

3

Administrative, Office Buildings, 

Canteen, Security Gates & other 

infrastructure development

- - 1650 - - - - - - -

4

Pyro processing Plant (Crusher + 

Stacker + Reclaimer + Raw Mill + 

Preheater + Kiln + Cooler)

- - 4100 19450 7500 1500 400 200 100 -

5
CCR & Laboratory for 

Clinkerisation
- - 350 - - - - - - -

6
Construction of Civil Structure + 

Silos + Roads For Pyro processing
- - 5150 - - - - - - -

7 Power Plant Equipments - - - 14300 5500 - - - - -

Sr. 

No.
Plant & Capacities Remark

Civil 

Construction

Land Contract Equipment & Technical Material Contract Technical Services

8 Power Plant Buildings & Structures - - 2000 - - - - - - -

9 Land for Split located Grinding unit 1100 - - - - - - - - -

10 Clinker Grinding & Packing Plant - - 3250 7500 2450 300 200 100 50

11
Construction of Civil Structure + 

Silos + Roads For Clinker Grinding
- - 1800 - - - - - -

12 CCR & Laboratory for Grinding - - 150 - - - - - -

13
Auxiliary Building, Mechanical & 

Electrical Workshop & Stores
- - 150 400 200 - - - - -

14
Railway Siding, Wagon Loading 

Platform & Loco Shed
- - 550 250 100 - - - - -

15 Wagon Tippler - - 1450 850 150 - - - - -

16
Waste Heat Recovery System 

(Approx. 5.5 MW)
- - 650 3850 750 - - - - -

17 Colony & Amenities Development - - 3250 150 450 - - - - -

Please see the comments & clarifications overleaf

Only in 

case of 

split 

located
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COMMENTS & CLARIFICATIONS

>

>

>

>

>

The cost of Engineering is differentiated from supplies; However, it is generally included in consolidated pricing.

Chinese equipment may cost 20 to 30% lesser than the other suppliers.

Land Value for plant & land for mines lease are taken tentative. This may vary case to case of region and location i.e. prime or remote area.

Cost of Plant & Equipment are subjected to differ as per technology opted & suppliers offer on various basis.

Values have been taken as per split values of machinery section due to consideration of Green field, Brown field & Split located facilities. This can be reworked with grouping of 

facilities. The combined cost will reduce due to joint sharing of resources.
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